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STATE OF NORTH CAROLINA
DIVISION OF HIGHWAYS

SUMMARY OF EARTHWORK

IN CUBIC YARDS

PROJECT REFERENCE NO.

SHEET NO.

B-3445

J-A

UNCL.
LOCATION UNDERCUT EMBT + % BORROW WASTE
EXCAVATION | °
SUMMARY 1
PHASE 1 |
L~ 194 65.00 TO 23+28.00 (RT.) | 488 488
—L- 25+08.00 TO 28+70.00 (RT.) | 4 455 455 4
SUMMARY 1 SUBTOTAL 10 943 943 10
SUMMARY 2
PHASE 2
1~ 19+65.00 TO 23+28.00 (LT.) 2 993 993 2
~L- 25+08.00 TO 28+70.00 (LT.) 1100 1100
SUMMARY 2 SUBTOTAL . 2 2093 2093 2
SUMMARY 3
PHASE 3
—L- 19+65.00 TO 23+28.00 (RT. & LT.) | 2 101 101 2
L~ 25+08.00 TO 28+70.00 (RT.& LT.) 156 156
SUMMARY 3 SUBTOTAL 2 257 257 2
SUBTOTAL SUMMARIES 1-3 14 3293 3293 14
EST. 5% TO REPLACE TOPSOIL IN BORROW PIT 165
PROJECT TOTALS 14 3293 3458 14
SAY: 20 3500

ESTIMATED UNDERCUT EXCAVATION = 500 CY




